

WORK ORDER #2021-05
TO MASTER SERVICES AGREEMENT, DATED January 1, 2018

This Work Order is made and entered into this **20th day of January, 2021**, by and between **VDW METROPOLITAN DISTRICT**, (the “District”), and **INTEGRITY LAWN PROFESSIONALS, LLC** (“Contractor”), collectively, the “Parties.” Unless otherwise defined herein, all capitalized terms shall have the meaning given to them in that certain Master Services Agreement between the District and Contractor, dated **January 1, 2018** (the “Agreement”).

1. Services. The Services to be provided by Contractor pursuant to the terms of the Agreement and this Work Order are set forth in **Exhibit A-1** attached hereto and further described as follows: **VDW O&M: Refresh and Replace Wood Mulch at Mountain Lion Roundabouts and Detention Area South of Mountain Lion Dr.**

2. Compensation. Contractor hereby agrees to perform such Services as set forth in Paragraph 1 to this Work Order and the District hereby agrees to pay Contractor for the satisfactory performance of the Services **on a time and materials basis, not to exceed a total cost of \$2,500.00**, as set forth in **Exhibit A-1** attached hereto. The District’s payment obligation set forth in this Paragraph 2 is subject to the annual appropriation of funds by the District, as set forth in Section 13 of the Agreement. The District has appropriated sufficient funds to compensate Contractor for Services rendered pursuant to this Work Order for the current fiscal year. Payment by the District for any Services rendered by Contractor in the subsequent fiscal year shall be subject to the District appropriating such funds for payment for the subsequent fiscal year.

3. Term. The term of this Work Order shall begin on the date set forth above, shall be effective as of such date regardless of the date of execution hereof, and shall terminate **December 31, 2021**.

4. Modification. This Work Order may not be amended, modified or changed, in whole or in part, except by a Change Order executed by the District and the Contractor. Any Change Order resulting in an increase in compensation shall be subject to the appropriation of funds by the District prior to the execution of a Change Order, as set forth in Section 13 of the Agreement.

5. Integrated Agreement. This Work Order has been issued pursuant to, and is hereby made a part of, the Agreement. The terms and conditions of the Agreement remain in full force and effect and shall apply to this Work Order and the Services performed hereunder.

IN WITNESS WHEREOF, the Parties have executed this Work Order as of the **20th day of January, 2021.**

VDW METROPOLITAN DISTRICT:

DocuSigned by:
Ryan Abbott
A307B4C127314C0...

By: Ryan Abbott

Its: Assistant Director of Management and Administration

INTEGRITY LAWN PROFESSIONALS, LLC:

DocuSigned by:
Donovan Carstens
64B7CEE966BD47D...

By: Donovan Carstens

Its: Owner

EXHIBIT A-1 TO WORK ORDER #2021-05
SCOPE OF SERVICES AND PAYMENT FOR SERVICES

Integrity Lawn Professionals, LLC
33810 Siasconset Rd
Windsor, CO 80550 US
720-352-9151
info@integritylawnprofessionals.com

Estimate 1232

ADDRESS VDW Metropolitan District 1 VDW Metropolitan District c/o Pinnacle Consulting Group 550 W. Eisenhower Blvd Loveland, CO 80538	DATE 08/03/2020	TOTAL \$1,875.00	
---	---------------------------	----------------------------	--

ACTIVITY	QTY	RATE	AMOUNT
1:Enhancement VDW - Refresh Mulch in roundabout	15	125.00	1,875.00

TOTAL	\$1,875.00
--------------	-------------------

THANK YOU.

Accepted By

Accepted Date

Integrity Lawn Professionals, LLC
33810 Siasconset Rd
Windsor, CO 80550 US
720-352-9151
info@integritylawnprofessionals.com

Estimate 1241

ADDRESS VDW Metropolitan District 1 VDW Metropolitan District c/o Pinnacle Consulting Group 550 W. Eisenhower Blvd Loveland, CO 80538	DATE 08/12/2020	TOTAL \$625.00	
---	---------------------------	--------------------------	--

ACTIVITY	QTY	RATE	AMOUNT
1:Enhancement VDW - Detention area behind Lowe's - Add mulch to Crab Apple Trees. Price includes labor and materials	5	125.00	625.00

TOTAL	\$625.00
--------------	-----------------

THANK YOU.

Accepted By

Accepted Date