

WORK ORDER #2018-07
TO MASTER SERVICES AGREEMENT, DATED January 1, 2018

This Work Order is made and entered into this **11th day of June, 2018**, by and between **VDW METROPOLITAN DISTRICT**, (the "District"), and **INTEGRITY LAWN PROFESSIONALS, LLC** ("Contractor"), collectively, the "Parties." Unless otherwise defined herein, all capitalized terms shall have the meaning given to them in that certain Master Services Agreement between the District and Contractor, dated **January 1, 2018** (the "Agreement").

1. Services. The Services to be provided by Contractor pursuant to the terms of the Agreement and this Work Order are set forth in **Exhibit A-1** attached hereto and further described as follows: **VDW O&M: Replacement of missing and perennials along HWY 34 and Mountain Lion Dr.**

2. Compensation. Contractor hereby agrees to perform such Services as set forth in Paragraph 1 to this Work Order and the District hereby agrees to pay Contractor for the satisfactory performance of the Services **based on established unit prices, not to exceed a total cost of \$945.00**, as set forth in **Exhibit A-1** attached hereto. The District's payment obligation set forth in this Paragraph 2 is subject to the annual appropriation of funds by the District, as set forth in Section 13 of the Agreement. The District has appropriated sufficient funds to compensate Contractor for Services rendered pursuant to this Work Order for the current fiscal year. Payment by the District for any Services rendered by Contractor in the subsequent fiscal year shall be subject to the District appropriating such funds for payment for the subsequent fiscal year.


3. Term. The term of this Work Order shall begin on the date set forth above, shall be effective as of such date regardless of the date of execution hereof, and shall terminate **on December 31, 2018**.

4. Modification. This Work Order may not be amended, modified or changed, in whole or in part, except by a Change Order executed by the District and the Contractor. Any Change Order resulting in an increase in compensation shall be subject to the appropriation of funds by the District prior to the execution of a Change Order, as set forth in Section 13 of the Agreement.

5. Integrated Agreement. This Work Order has been issued pursuant to, and is hereby made a part of, the Agreement. The terms and conditions of the Agreement remain in full force and effect and shall apply to this Work Order and the Services performed hereunder.

IN WITNESS WHEREOF, the Parties have executed this Work Order as of the 11th day of June, 2018.

VDW METROPOLITAN DISTRICT:

By: 
Its: President

INTEGRITY LAWN PROFESSIONALS, LLC:

By: _____
Its: _____

EXHIBIT A-1 TO WORK ORDER #2018-07
SCOPE OF SERVICES AND PAYMENT FOR SERVICES

Integrity Lawn Professionals
640 Cottonwood Dr
Loveland, CO 80538 US
720-352-9151
info@integritylawnprofessionals.com

EXHIBT A-1

Estimate 1057

ADDRESS

VDW Metropolitan District 1
VDW Metropolitan District
c/o Pinnacle Consulting Group
550 W. Eisenhower Blvd
Loveland, CO 80538

DATE
05/21/2018

TOTAL
\$630.00

ACTIVITY	QTY	RATE	AMOUNT
1 Front of Golden Corral. Install 9 Salvia and 9 daylilies	18	35.00	630.00

TOTAL

\$630.00

THANK YOU.

Accepted By

Accepted Date

Integrity Lawn Professionals
640 Cottonwood Dr
Loveland, CO 80538 US
720-352-9151
info@integritylawnprofessionals.com

EXHIBIT A-1 Estimate 1058

ADDRESS

VDW Metropolitan District 1
VDW Metropolitan District
c/o Pinnacle Consulting Group
550 W. Eisenhower Blvd
Loveland, CO 80538

DATE
05/21/2018

TOTAL
\$315.00

ACTIVITY	QTY	RATE	AMOUNT
1 Bridge Leading to school. Install 7 more grow low sumacs to fill in triangle area.	7	45.00	315.00

TOTAL

\$315.00

THANK YOU.

Accepted By

Accepted Date